CITY OF DETROIT

SPECIFICATIONS
FOR

LIMITATIONS OF OPERATIONS

DET: GJM
                                                                                                   Revised: 1-04-16
The work days used to develop the progress schedule shall be Monday through Saturday and shall not include Sundays or City Holidays.  The Contractor may normally prosecute the work during the daylight hours of any work day provided that they so conduct their operations as not to create a public nuisance nor disturb the peace.  Overtime shall be limited to the work days submitted on the progress schedule for the project.  Overtime work on Sundays and City Holidays shall be limited to emergency work necessary to safeguard the health and safety of the public.
When the Contractor elects to conduct work operations in excess of eight hours per day, or on Saturdays, Sundays or a City Holiday, they shall bear overtime costs incurred by the City of Detroit for City personnel assigned to the project for those situations.
The following are the current City Holidays: New Year’s Day, Martin Luther King Jr. Birthday, Good Friday, Memorial Day, Independence Day, Labor Day, Veterans Day, Thanksgiving Day, Day after Thanksgiving, Christmas Eve, Christmas Day, New Year’s Eve.  The Contractor shall be responsible for confirming with the City Engineering Division any amendments to this list of calendar dates designated as holidays for City of Detroit employees.

The Engineer may require the Contractor to cease construction operations during times as may be determined to be in the interest of the public at no additional compensation or cost to the City. 
Contractor shall suspend or limit their operations if work interferes with the City Sponsored Public events within project CIA (Construction Influence Area) at no additional compensation or cost to the City.
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