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GENERAL NOTES

. THE ELEVATIONS SHOWN ARE CITY OF DETROIT VERTICAL DATUM. TO
CONVERT THE ELEVATION VALUES SHOWN TO THE NATIONAL GEODATIC
VERTICAL DATUM OF 1929 (COMMONLY REFERRED TO AS USGS OR
USC & GS DATUM), ADD 479.755’.

ALL ELEVATIONS ARE SIDEWALK ELEVATIONS UNLESS OTHERWISE NOTED.
ALL MATERIALS AND WORKMANSHIP FOR R.O.W. IMPROVEMENTS SHALL
MEET THE STANDARDS, REGULATIONS, ORDINANCES AND SPECIFICATIONS
OUTLINED IN THE CITY OF DETROIT ENGINEERING DEPARTMENT STANDARDS
AND SPECIFICATIONS FOR PAVING AND RELATED CONSTRUCTION.

SOD ALL LAWN AREAS WHICH ARE DISTURBED DURING CONSTRUCTION.
IF A DISTURBED AREA CANNOT BE PERMANENTLY STABILIZED IMMEDIATELY
AFTER AN EARTH CHANGE OR IF ACTIVITY CEASES FOR MORE THAN

30 DAYS, TEMPORARY SEEDING SHALL BE IMPLEMENTED WITHIN 5 DAYS.
REFER TO SHEET R-23 FOR ON-SITE DEMOLITION.

FOR PROTECTION OF UNDERGROUND UTILITIES, THE CONTRACTOR SHALL
DIAL 1-800-482-7171 A MINIMUM OF THREE (3) WORKING DAYS
PRIOR TO EXCAVATION IN THE VICINITY OF UTILITY LINES. ALL "MISS
DIG” PARTICIPATING MEMBERS WILL THUS BE ROUTINELY NOTIFIED.

THIS DOES NOT RELIEVE THE CONTRACTOR OF THE RESPONSIBILITY OF
NOTIFYING UTILITY OWNERS WHO MAY NOT BE PART OF THE "MISS DIG”
ALERT SYSTEM.

CONSTRUCTION SAFETY IS THE SOLE RESPONSIBILITY OF THE CONTRACTOR;
NEITHER THE OWNER NOR THE ENGINEER SHALL BE EXPECTED TO
ASSUME ANY RESPONSIBILITY FOR SAFETY OF THE WORK, OF PERSONS
ENGAGED IN THE WORK, OF ANY NEARBY STRUCTURES OR OF ANY
OTHER PERSONS.

A MINIMUM OF ONE LANE OF TRAFFIC SHALL BE MAINTAINED AT ALL TIMES
ON WASHINGTON BLVD AND JEFFERSON AVE DURING CONSTRUCTION.
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72 HOURS
(3 WORKING DAYS)

BEFORE YOU DIG
CALL MISS DIG

/ 1-800-482-7171 @
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PAVEMENT MARKING QUANTITIES
THIS SHEET
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BENCH MARKS

BM #12 ELEV 123.39
ARROW ON HYDRANT LOCATED AT THE
NORTHEAST CORNER OF JEFFERSON AVE
AND WASHINGTON BLVD

SCALE: 1" = 10'-0"

435 FT PAVT MRKG, PREFORMED, PATTERNED, 12 INCH,
WHITE ZEBRA CROSSWALK, MODIFIED
89 T PAVT MRKG, PREFORMED, PATTERNED, 24 INCH,
STOP BAR, MODIFIED
PAVEMENT MARKING PLAN
HH Engineering LTD Hamilton Anderson Associates oo ¢ Ak W JEFFERSON AVE & WASHINGTON BLVD |35 N
220 Bogley, Siite 500, 1435 Randolph, Suite 200 ADA HANDICAP RAMPS — DETROIT, MICHIGAN| 149
phone (313) 963-6560 DATE SCALE JOB NO. DESIGN UNIT SHEET NO.

fax (313) 963-6960
hhimes@hhengltd.com

Detroit, Michigan 48226

ph (313) 964-0270, fax (313) 9640170, www.hamilton—anderson.com
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