


- REMOVAL LEGEND**
- STREET PAVEMENT REMOVAL. (BACKFILL WITH SELECTED EXCAVATED MATERIAL)
 - SIDEWALK REMOVAL
 - DRIVEWAY REMOVAL
 - (E) ABANDON EXISTING CATCH BASINS
 - (D) CONSTRUCT STANDARD SEWER MANHOLE
 - (B) ADJUST EXISTING MANHOLE
 - (III) CONSTRUCT 6\"/>
- GENERAL NOTES:**
- BEFORE STARTING CONSTRUCTION THE CONTRACTOR MUST CHECK WITH THE UTILITY COMPANIES TO VERIFY THE LOCATION OF EXISTING STRUCTURES, WHETHER OR NOT INDICATED ON THE PLANS.
 - FOR UTILITY LEGEND, SEE STANDARD DRAWING C902-A.
 - 1/2 OF GAYLORD IS STATION 5+00.

NOTE— APPROXIMATELY 590 CYDS. OF SELECTED EXCAVATED MATERIAL REQUIRED FOR THIS SHEET.

* PAYMENT INCIDENTAL TO GRADING ABANDONED STREETS AND ALLEYS



CALL MISS DIG
48 HOURS PRIOR TO
CONSTRUCTION 647-7344

DESIGNED BY: <i>[Signature]</i> DRAWN BY: JONES TRACED BY: CHECKED BY: <i>[Signature]</i>		APPROVED: <i>[Signature]</i> ENGINEER OF STREETS		CITY OF DETROIT CITY ENGINEERING DIVISION - EPMD BUREAUS OF STREETS AND HIGHWAYS FOR RECREATION DEPARTMENT			GEORGE EVANS RECREATION CENTER REMOVAL AND MISCELLANEOUS CONSTRUCTION			SHEET 1 OF 1 SHEETS CONTRACT NO. PR 247 ASSIGNMENT NO. 2365 DATE 12-3-77	
REVISIONS LOCATED BY COORDINATES ON SHEET											